MIAMI-DADE
COUNTY

December 28, 2012

Re:  Project No. 592500-12-001
Miami Metro Zoo Amphitheater Canopy

Dear Sir or Madam:

The above-referenced contract is being considered for small business contract measures. If you are
interested in participating as a CSBE to perform work in connection with this project and meet the
requirements listed in this letter, please complete and return the attached Verification of Availability to
bid by Wednesday, January 2, 2013, at 1:00 P.M. It is asked that all pages are returned completed
in their entirety. Failure to complete will result in this Verification of Availability to Bid Letter not
being considered.

Please review the enclosed description of the project.

The letter of availability may be sent via facsimile transmission to (305) 375-3160 or via email at
kellyd@miamidade.gov. If you have any questions, please contact me at (305) 375-3136.

Sincerely,

OV }% Q‘M’I(&W&
Kelly Duncombe

Department of Regulatory and Economic Resources (RER)
Small Business Development (SBD) Division

Jiwww. miamidade.gov/business/contractin

Please access the new Project Review Process at It




VERIFICATION OF AVAILABILITY TO BID

DEPARTMENT OF REGULATORY AND ECONOMIC RESOURCES (RER)
SMALL BUSINESS DEVELOPMENT (SBD) DIVISION

COMMUNITY SMALL BUSINESS ENTERPRISE PROGRAM

111 N.W. 1ST STREET, 19" FLOOR

MIAMI, FLORIDA 33128

PHONE: 375-3111 FAX: 375-3160

PROGRAM COORDINATOR: Kelly Duncombe

I am herewith submitting this letter of verification of availability and capability to bid, provided the
proposed scope of work attached. (NOTE: Please provide all the information requested; incomplete
and/or incorrect verifications are not acceptable or usable.)

CONTRACT TITLE: Miami Metro Zoo Amphitheater Canopy

PROJECT NUMBER: 592500-12-001

Estimated Contract Amount: $1,455,595.57

(Scope of work and minimum requirements for this project is attached.)

NAME OF COMMUNITY SMALL BUSINESS ENTERPRISE (CSBE)

ADDRESS CITY ZIP CODE
Certification Expires:
DATE
Telephone: ***Bonding Capacity:
PRINT NAME AND TITLE
SIGNATURE OF COMPANY REPRESENTATIVE DATE
Currently Awarded Projects Project Contract Anticipated Awards

(Name of Project and Owner) | Completion Amount
Date




VERIFICATION OF AVAILABILITY TO BID

CONTRACT TITLE: Miami Metro Zoo Amphitheater Canopy
PROJECT NUMBER: 592500-12-001
PROJECT DESCRIPTION

Construction will consist of a half-dome framed in steel wide flange sections. The primary radial elements
will follow the layout of the existing seating bowl. Rolled wide flange arches, spanning between the radials,
will support a shade membrane. The roof (shade membrane) will be supported at seven locations on steel pipe
columns.

PROJECT CRITERIA:

Proposers must have a minimum of 10 years of experience in building tensioned canopy structures.
Additionally, proposers must thave completed no less than three (3) tensioned canopy strucutres with
construction costs above $1,000,000. This project requires a highly experienced, qualified, and
specialized firm that deals with this type of structure.



Contractor Qualifications Questionnaire

This questionnaire will assist the SBD to identify the qualified contractors that “comply” to perform the
aforementioned scope of work. Indicate yes “Y” or no “N” on the empty line on the left side of thls
qyuestlonnalre and forward it completely filled out to this e-mail address: kellyd@miamidade.qov: ¢

Proposer has a minimum of 10 years of experience in building tensioned canopy structures.

Proposer has completed no less than three (3) tensioned canopy strucutres with construction costs

above $1,000,000.
Tensioned Canopy Structure Project Contract Anticipated Awards
Projects Completed Completion Amount
(Name of Project and Owner) Date

I certify that to the best of my knowledge all the information provided is verifiable and correct.

COMPANY NAME:

NAME OF REPRESENTATIVE:

TITLE: SIGNATURE:

TELEPHONE NUMBER: E-Mail Address:




4 GENERAL REQUIREMENTS $118,000.00 10.0%

2 SITEWORK 47%
3 CONCRETE $12,030.00 1.0%
4 MASONRY $0.00 0.0%
5 METAL $0.00 0.0%
6 WOOD AND PLASTIC $25,062.50 2.1%
7 THERMAL AND MOISTURE PROTECTION $0.00 0.0%
8 DOORS AND WINDOWS $0.00 0.0%
9 FINISHES $0.00 0.0%
10 SPECIALTIES $0.00 0.0%
11 EQUIPMENT $0.00 0.0%
12 FURNISHINGS $0.00 0.0%
13 SPECIAL CONSTRUCTION $947,764.37 80.3%
14 CONVEYING SYSTEMS $0.00 0.0%
15 PLUMBING, HEATING, A/C $0.00 0.0%
16 ELECTRICAL $22,073.73 1.9%
$0.00 0.0%
Free Text $0.00 0.0%
Free Text ) $0.00 0.0%
Free Text $0.60 0.0%
DIVISION SUBTOTAL $1,180,467.11 100%

OVERHEAD AND PROFIT (15% as per consultants estimate) $177,070.07

BASE ESTIMATE (B.E.) $1,357,537.18
{ 5% JCONTINGENCY ALLOWANCE (.05* BE.) $67,876.86
PERMIT ALLOWANCE $10,181.53
ART IN PUBLIC PLACES ALLOWANCE (.016*B.E.) $0.00
SPECIAL DEDICATED ALLOWANCE (Trailer relocation incidentals ) $20,000.00
SPECIAL DEDICATED ALLOWANCE (free text)
SPECIAL DEDICATED ALLOWANCE (free text)
SUBTOTAL - SPECIAL DEDICATED ALLOWANCE $20,000.00
TOTAL DEDICATED ALLOWANCE (PERMIT + AIPP ) $10,181.53
TOTAL ESTIMATED GONSTRUCTION GOST $1,455,595.57

C:ADocuments and SettingsyjgxiLocal Settings\Temporary Internet Files\Content. Outiook\OSYJ1FBA69250012001_AmphitheaterCanopy PBFORM_11-29- -
2012.xls
Print Date: 12/19/2012




Miami Metro Zoo Amphitheater Canopy
592500-12-001

PRELIMINARY BREAKDOWN
EXHIBIT “B”

A General Requirements

1 Bond & Insurances $53,294.23
2 Project Supervision $36,134.52
3 Surveyor $4,010.00
4  Bquipment/Mobilization $10,025.00
5 Temporary Utilities $1,002.50
6 Trash removal/Clean up $10,528.25
7 Project records as-built $3,007.50
Total ~ $118,000.00

B. Site Work

1 Site preparation $0.00

2  Earthwork $0.00

3 Trenching/Boring/Drilling $0.00

4 Foundations-Piles, Soil Anchors $55,536.51

5 Drainage and containment $0.00

6 Site improvements $0.00
-7 New planting & access landscape $0.00

Bases, Bailast, Pavement, &
8 Apputenances $0.00

Total

C:\Documents and Settings\igx\t.ocal Settings\Temporary Internet Files\Content.Outloak\OSYJ1FBA59250012001_AmphitheaterCanopy
PBFORM_11-29-2012.xls
Print Date: 12/19/2012




